ALABAMA DEPARTMENT OF TRANSPORTATION
DATE: October 31, 2011 Special Provision No. 12-0102
EFFECTIVE DATE: January 1, 2012
SUBJECT: Procurement Time.

Alabama Standard Specifications, 2012 Edition, SECTION 108 shall be amended as
follows:

SECTION 108

PROSECUTION AND PROGRESS
108.02 Notice To Proceed.

This Article (108.02) shall be amended by deleting Subarticle (b) as written
and substituting the following in lieu thereof:

(b) Time of Beginning Work.

Unless otherwise directed in writing by the Engineer, the Contractor will be expected to
begin work within 180 calendar days after issuance of the notice to proceed. This extended period of
time is to allow ample time for engineering, design, submittal data processing, fabrication, and
procurement of required materials.

108.08 Determination Of Contract Time.

This Article (108.08) shall be amended by deleting Subarticle (b) and
substituting the following in lieu thereof:

(b) Beginning and End of Contract Time.

Contract time charges shall begin when the Contractor begins work on a pay item or
incidental work that will interfere with traffic, but in no case later than 180 calendar days after date
of issuance of the notice to proceed. Time charges shall end upon satisfactory completion of all pay
items in the contract.
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