ALABAMA DEPARTMENT OF TRANSPORTATION

General Application Special Provision
DATE: November 10, 2021 GASP No. 22-GA0002
EFFECTIVE DATE: January 1, 2022
SUBJECT: Procurement Time.

Alabama Standard Specifications, 2022 Edition, SECTION 108 shall be amended as
follows:

SECTION 108
PROSECUTION AND PROGRESS

108.02 Notice to Proceed.
Subarticle 108.02(b) shall be replaced by the following:

(b) Time of Beginning Work.

Unless otherwise directed in writing by the Engineer, the Contractor will be expected to begin
work within 180 calendar days after issuance of the notice to proceed. This extended period is to
allow ample time for engineering, design, submittal data processing, fabrication, and procurement
of required materials.

108.08 Determination of Contract Time.
Subarticle 108.08(b) shall be replaced by the following:

(b) Beginning and End of Contract Time.

Contract time charges shall begin when the Contractor begins work on a pay item or incidental
work that will interfere with traffic, but in no case later than 180 calendar days after date of
issuance of the notice to proceed. Time charges shall end upon satisfactory completion of all pay
items in the contract.
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