ALABAMA DEPARTMENT OF TRANSPORTATION
TRAFFIC STRIPE/MARKING/ RPM STATEWIDE INSTALLATION SPECIFICATION
TITB for TRAFFIC STRIPE, MARKING, AND RPM INSTALLATION MA BID # 35


Purpose:
The purpose of this TITB (Transportation Invitation to Bid) is to establish a Master Agreement for Traffic Pavement Striping, Marking, Legend, and Raised Pavement Marker Maintenance.  This Master Agreement will only be used by the Alabama Department of Transportation through the Model Procurement Act.

Award:
This Master Agreement will be for multiple awards to the three lowest bidders meeting the requirements of this specification.  All line items must be bid on, or the bid will be deemed incomplete and thus rejected.

Mandatory Pre-Bid:
Contractors will be required to attend a mandatory on-site pre-bid meeting to be eligible to submit a bid.

Details for the mandatory pre-bid meeting are as follows:

Date:		Wednesday, April 8, 2026
Time:		10:00 am to 12 noon (Central Time)
Location:	ALDOT Central Office Complex at 1409 Coliseum Boulevard, Montgomery, AL 36110 
The meeting will be in Conference Room A (see the Google Earth view below)

[image: ]



Bid Requirements:
Pursuant to Section 34-8-1 (a) of the Code of Alabama, each Contractor must submit with their bid proof of licensing through the Alabama State Board of Licensing for General Contractors. Failure to comply will be cause for rejection of the bid.

Bid submission instructions:
Bids must be submitted to bids@dot.state.al.us by 5:00 pm on the “Expiration” date shown on the ALDOT Procurement of Supplies and Nonprofessional Services webpage.  Link provided below.
https://www.dot.state.al.us/business/Procurementsupplies.html 

Indemnity: Contractor shall be fully liable for the actions of its agents, employees, officers, partners, and Subcontractors, and shall fully indemnify, defend, and save harmless the Division, Eligible Users, and the State of Alabama from all claims, losses, suits, actions, damages, and costs of every name and description arising out of Contractor’s performance of this Contract caused by any intentional act or negligence of Contractor, its agents, employees, officers, partners, or Subcontractors, without limitation; provided, however, that the Contractor shall not indemnify for that portion of any claim, loss, or damage arising hereunder due to the sole fault of the Division, Eligible Users, or the State of Alabama. The parties agree that if there are any limitations of the Contractor’s liability, including a limitation of liability clause for anyone for whom the Contractor is responsible, such limitations of liability will not apply to injuries to persons, including death, or to damages to property.

Non-appropriation of funds:
Continuation of any agreement between the State and a bidder beyond a fiscal year is contingent upon continued legislative appropriation of funds for the purpose of this bid and any resulting agreement. Non-availability of funds at any time shall cause any agreement to become void and unenforceable and no liquidated damages shall accrue to the state as a result. The State will not incur liability beyond the payment of accrued agreement payment.

Proration:
Any provision of a contract resulting from this bid to the contrary notwithstanding, in the event of failure of the State to make payment hereunder as a result of partial unavailability, at the time such payment is due, of such sufficient revenues of the State to make such payment (proration of appropriated funds for the State having been declared by the governor pursuant to Section 41-4-90 of the Code of Alabama 1975), the contractor shall have the option, in addition to the other remedies of the contract, of renegotiating the contract (extending or changing payment terms or amounts) or terminating the contract.

Price Escalation:
If, during the performance of this contract, the price of the material significantly increases, through no fault of the vendor, a price increase may be considered based upon product cost ONLY.  Documentation of the price increase is required from the manufacturer.  All price increases must be approved by both the state and the vendor in writing.  Any de-escalation in price shall be passed onto the state immediately while still meeting all specifications, terms, and conditions of the contract.  

Requested information:
Any additional information requested from a Contractor must be furnished within five (5) days from receipt of the request.

Multiple Award Procedure: 
The Alabama Department of Transportation (ALDOT) may, as it deems to be in the interest of the State and ALDOT, execute more than one Master Agreement based on this bid.  The Contractor(s) understand and agree, by signature on the bid proposal, that this agreement does not constitute an exclusive Master Agreement for traffic pavement striping, marking, legend, and raised pavement marker maintenance services.  ALDOT reserves the right to make multiple awards for the services provided through this bid if applicable.  Furthermore, ALDOT reserves the right to reject all bids received.  

Process for Awarding  Purchase Order:
Purchase Order assignment will be based on the lowest cumulative bid received.  The Contractor with the lowest cumulative bid will be contacted first to perform the work. The Contractor with the lowest cumulative bid must respond to the Department with the anticipated start date, within three working days of notification, unless noted otherwise.  Failure on the part of the Contractor to reply within the specified time frame may be received as a rejection of the work.  If the Contractor with the lowest cumulative bid cannot complete the work within the time specified in the assignment, the Department may contact the Contractor with the next lowest cumulative bid.  If that Contractor can complete the work within the time specified in the assignment, then the work will be assigned to that Contractor.  If not, assignment of work will continue in the order of lowest cumulative bid until all awarded Contractors have had a chance to accept the terms of the work.  

Once selected, the Contractor will be provided with a Purchase Order for each project, with location(s) and quantities.  Notifications will be verbal, followed by an emailed approved Purchase Order.  The Contractor will complete the work identified on each Purchase Order.

The Contractor shall mobilize to each location where they are required to perform work.  There will be no direct pay for mobilization as it will be incidental to the other bid items.  The only exception is if the Purchase Order is less than $25,000.
  
The Contractor will mobilize and complete the work within the time specified on the Purchase Order.  Failure to complete the work by the completion date may result in the application of liquidated damages.  Information concerning liquidated damage amounts and when they will apply is detailed in section 108.11 – prosecution and progress of the ALDOT standard specifications.


Contractor Requirements - General:
The Department requires all work to be performed to current Standards and Specifications throughout the contract duration, as may be updated throughout the life of the contract.  The CONTRACTOR will manage all pavement striping and marking assets within the project limits and will perform work that produces end results in accordance with Department Specifications (including all Supplemental Specifications and Special Provisions),  Design Standards, Standard Maintenance Special Provisions, Maintenance Activity Standards, Procedures, Handbooks, Guides, and Manuals, including the Manual on Uniform Traffic Control Devices (MUTCD), American Society of Testing and Materials (ASTM), and Code of Federal Regulations (CFR), in effect at the time of the performance of the specific work, and consistent with the Department's statewide maintenance practices.
  
The CONTRACTOR shall adhere to all federal, state, and local laws pertaining to proper health and safety measures to ensure safety for the traveling public, Department employees, CONTRACTOR employees, and Subcontractor employees.

All work on this project shall conform to the Alabama Department of Transportation, Standard Specifications for Highway Construction, latest adopted edition, or additions thereto, and the Special Provisions included in this Invitation for Bids.

In case of discrepancy between this Specification and the standard provisions, this Specification shall prevail. 

The Contractor will be required to provide a warranty bond for the 12-month period covering the Master Agreement in the amount of $250,000.00.   Each annual contract extension will require a renewal of the bond.

The CONTRACTOR will comply with the Department’s lane closure restrictions/requirements at the time the work order is issued. In some locations, this may require work to be performed at night.

All claims and disputes by the CONTRACTOR will be resolved in accordance with the Department Standard Specifications and revisions thereto.


Performance and Terms:

Section 1	Traffic Pavement Striping, Marking, Legend and Raised Pavement Marker Maintenance Scope of Service 
	
A. Scope of Work
The work under this Section consists of the installation of traffic pavement striping, markings, and raised pavement markers in accordance with the details shown on the Alabama Department of Transportation Standard and Special Drawing Book, latest adopted edition.  This Section shall also cover the maintenance and bonding through the performance period of the pavement markings. The Department will award this contract on an all-or-none basis. The CONTRACTOR must submit a bid on all items or the bid will be deemed incomplete and thus rejected. This work shall include installation of traffic pavement striping, markings, and raised pavement markers on an individual work order basis as determined by the Alabama Department of Transportation.  Each individual work order shall be issued to the CONTRACTOR and shall be completed in the time specified for that work order.



  

 
Section 2	Materials Specifications & Performance Standards

A. General 
Materials shall produce an adherent, retroreflective pavement striping, miscellaneous pavement markings, and raised pavement markers (RPM) capable of resisting deformation by traffic. The requirements specified herein, and the performance requirements of this Section will apply to any new application throughout the duration of the warranty period regardless of the type of formulation used. CONTRACTOR will have option to select materials from List V-4 or V-2 as appropriate of the Materials, Sources, and Devices with Special Acceptance Requirements (MSDSAR), unless authorized in writing by an ALDOT designated engineer. 

B. Materials
All pavement marking materials shall meet Alabama Standard Specifications for Highway Construction, latest adopted edition, specifically Division 800 Traffic Marking Materials and Division 700 Traffic Control Devices and Highway Lighting.
	
Warranted materials shall be furnished in accordance with the requirements given in Sections 856 and 857.

C. Contractor Selection of Materials
The CONTRACTOR shall have the option to select from the ALDOT MSDSAR V-4, V-2 or use an ALDOT-approved alternative material. Bonded materials shall meet the requirements in the ALDOT Standard Specifications for Highway Construction, latest adopted edition, specifically Division 800 Traffic Marking Materials and Division 700 Traffic Control Devices and Highway Lighting and shall be furnished in accordance with the requirements given in Sections 856 or 882 for the class and type.  The use of any materials not on the approved product list must be approved by ALDOT prior to placement of the material.

D. Classes of Traffic Stripe
Traffic stripe shall be specified as Class 1, 1H, 1HAW, 2, 2T, 2AW, 3, W, or WAW.  AW (excluding WAW) materials shall have a drop-on-bead system with microcrystalline ceramic reflective optic beads and shall be applied as directed by Manufacturers Application Guidelines.


Section 3   	Initial Performance Acceptance Criteria

A.  Retroreflectivity Class 1, 1H, 1HAW, 2, 2T, 2AW, 3, W, WAW striping, markings, and legends 
The initial retroreflectivity shall be measured by the ALDOT, in accordance with ASTM E 1710, “Standard Specifications for Measurement of Retroreflective Pavement Marking Materials with CEN-Prescribed Geometry Using a Portable Retroreflectometer”. Measurement shall be made in accordance with the guidelines in Section 3-D of this specification 

B.  Color and Glass Beads Class 1, 1H, 1HAW, 2, 2T, 2AW, 3, W, WAW striping, markings, and legends
Color and Glass Beads shall conform to the specifications in Section 856 of the Alabama Standard Specifications for Highway Construction, latest edition.  One sample of each color and each product type will be collected for testing.  

C.  Initial Performance Acceptance Criteria Class A-H
Raised Pavement Markers will be selected from the list V-2. 

D. Performance Requirements for Paint Striping
For a minimum of 30 days from the time of placement, ensure the high build traffic paint pavement marking material shows no signs of failure due to blistering, excessive cracking, shipping, bleeding, staining, discoloration, due to contact with grease deposits, oil, diesel fuel, or gasoline drippings, spilling, poor adhesion to the pavement material, vehicular damage, and normal wear.  In the event failures mentioned above occur, ensure corrective work is completed at no additional cost to ALDOT.

Initial Retroreflectivity
1. Longitudinal Lines
Within 30 days of installation, ensure the in-place markings meet the following minimum reflectance values:

	Material Type/
Condition
	Color/
Reflectance Value
	Color/
Reflectance Value

	1HAW
Dry (ASTM E 1710)
	White
300 mcd/lux/m2
	Yellow
250 mcd/lux/m2

	1HAW
Wet (ASTM E 2177)
	White
150 mcd/lux/m2
	Yellow
100 mcd/lux/m2

	1H 
Dry (ASTM E 1710)
	White
300 mcd/lux/m2
	Yellow
250 mcd/lux/m2




For each center line, edge line, and skip line, measure retroreflectivity 9 times for each mile: 3 times within the first 500 feet, 3 times in the middle, and 3 times within the last 500 feet.  For projects less than one mile in length, measure retroreflectivity 9 times as above.

2. Messages, Symbols, and Transverse Lines
Within 30 days of installation, ensure the in-place markings when tested according to ASTM E 1710 meet the following minimum reflectance value of 200 mcd/lux/m2.  This minimum reflectance value applies to white and/or yellow messages, symbols, and/or transverse lines.  The 30-day retroreflectivity reading shall be the only inspection performed for messages, symbols, and/or transverse lines.

Perform at a minimum, one retroreflectivity measurement at one message, one symbol, and one transverse line per intersection.  Take one measurement per mile for locations other than intersections (i.e., school messages, railroad messages, bike symbols, etc.)



		Six Month Retroreflectivity (Longitudinal Lines)
Maintain the following minimum reflectance values for 180 days after installation

	Material Type/
Condition
	Color/
Reflectance Value
	Color/
Reflectance Value

	1HAW
Dry (ASTM E 1710)
	White
300 mcd/lux/m2
	Yellow
250 mcd/lux/m2

	1HAW
Wet (ASTM E 2177)
	White
150 mcd/lux/m2
	Yellow
100 mcd/lux/m2

	1H 
Dry (ASTM E 1710)
	White
300 mcd/lux/m2
	Yellow
250 mcd/lux/m2




Retest the in-place markings 180 days after installation to ensure these minimum retroreflectance values are maintained.

NOTE: The ALDOT is responsible for retroreflectivity testing. 

During the 6-month evaluation period, ensure that the paint pavement marking material shows no signs of failure due to discoloration resulting in color loss in the yellow lines or brightness of the white lines or loss of retroreflectivity.  In the event failures mentioned above occur, ensure that corrective work is completed by the CONTRACTOR at no additional cost to ALDOT.

E. Performance Requirements for Thermoplastic Striping
For a minimum of 30 days from the time of placement, ensure the thermoplastic pavement marking material shows no signs of failure due to blistering, excessive cracking, shipping, bleeding, staining, discoloration, due to contact with grease deposits, oil, diesel fuel, or gasoline drippings, spilling, poor adhesion to the pavement material, vehicular damage, and normal wear.  In the event that failures mentioned above occur, ensure corrective work is completed at no additional cost to ALDOT.

Obtain pavement marking retroreflectivity values with a 30-meter geometry retroreflectometer.


Initial Retroreflectivity
1. Longitudinal Lines
Within 30 days of installation, ensure the in-place markings meet the following minimum reflectance values:

	Material Type/
Condition
	Color/
Reflectance Value
	Color/
Reflectance Value

	2AW
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2

	2AW
Wet (ASTM E 2177)
	White
150 mcd/lux/m2
	Yellow
125 mcd/lux/m2

	2 
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2




For each center line, edge line, and skip line, measure retroreflectivity 9 times for each mile: 3 times within the first 500 feet, 3 times in the middle, and 3 times within the last 500 feet.  For projects less than one mile in length, measure retroreflectivity 9 times as above.

2. Messages, Symbols, and Transverse Lines
Within 30 days of installation, ensure the in-place markings when tested according to ASTM E 1710 meet the following minimum reflectance value of 200 mcd/lux/m2.  This minimum reflectance value applies to white and/or yellow messages, symbols, and/or transverse lines.  The 30-day retroreflectivity reading shall be the only inspection performed for messages, symbols, and/or transverse lines.

Perform at a minimum, one retroreflectivity measurement at one message, one symbol, and one transverse line per intersection.  Take one measurement per mile for locations other than intersections (i.e., school messages, railroad messages, bike symbols, etc.)



Six Month Retroreflectivity (Longitudinal Lines)
Maintain the following minimum reflectance values for 180 days after installation

	Material Type/
Condition
	Color/
Reflectance Value
	Color/
Reflectance Value

	2AW
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2

	2AW
Wet (ASTM E 2177)
	White
150 mcd/lux/m2
	Yellow
125 mcd/lux/m2

	2
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2



Retest the in-place markings 180 days after installation to ensure these minimum retroreflectance values are maintained.

NOTE: The ALDOT is responsible for retroreflectivity testing. 

During the 6-month evaluation period, ensure that the paint pavement marking material shows no signs of failure due to discoloration resulting in color loss in the yellow lines or brightness of the white lines or loss of retroreflectivity.  In the event failures mentioned above occur, ensure that corrective work is completed by the CONTRACTOR at no additional cost to ALDOT.

F. Performance Requirements for Class W Material
For a minimum of 30 days from the time of placement, ensure the Class W material shows no signs of failure due to blistering, excessive cracking, shipping, bleeding, staining, discoloration, due to contact with grease deposits, oil, diesel fuel, or gasoline drippings, spilling, poor adhesion to the pavement material, vehicular damage, or normal wear.  In the event that failures mentioned above occur, ensure corrective work is completed at no additional cost to ALDOT.

Obtain pavement marking retroreflectivity values with a 30-meter geometry retroreflectometer.










Initial Retroreflectivity
3. Longitudinal Lines
Within 30 days of installation, ensure the in place markings meet the following minimum reflectance values:

	Material Type/
Condition
	Color/
Reflectance Value
	Color/
Reflectance Value

	WAW
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2

	WAW
Wet (ASTM E 2177)
	White
150 mcd/lux/m2
	Yellow
125 mcd/lux/m2

	W
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2




For each center line, edge line, and skip line, measure retroreflectivity 9 times for each mile: 3 times within the first 500 feet, 3 times in the middle, and 3 times within the last 500 feet.  For projects less than one mile in length, measure retroreflectivity 9 times as above.

4. Messages, Symbols, and Transverse Lines
Within 30 days of installation, ensure the in-place markings when tested according to ASTM E 1710 meet the following minimum reflectance value of 200 mcd/lux/m2.  This minimum reflectance value applies to white and/or yellow messages, symbols, and/or transverse lines.  The 30-day retroreflectivity reading shall be the only inspection performed for messages, symbols, and/or transverse lines.

Perform at a minimum, one retroreflectivity measurement at one message, one symbol and one transverse line per intersection.  Take one measurement per mile for locations other than intersections (i.e., school messages, railroad messages, bike symbols, etc.)












Six Month Retroreflectivity (Longitudinal Lines)
Maintain the following minimum reflectance values for 180 days after installation

	Material Type/
Condition
	Color/
Reflectance Value
	Color/
Reflectance Value

	WAW
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2

	WAW
Wet (ASTM E 2177)
	White
150 mcd/lux/m2
	Yellow
125 mcd/lux/m2

	W
Dry (ASTM E 1710)
	White
450 mcd/lux/m2
	Yellow
300 mcd/lux/m2



Retest the in-place markings 180 days after installation to ensure these minimum retroreflectance values are maintained.

NOTE: The ALDOT is responsible for retroreflectivity testing. 

During the 6-month evaluation period, ensure that the paint pavement marking material shows no signs of failure due to discoloration resulting in color loss in the yellow lines or brightness of the white lines or loss of retroreflectivity.  In the event failures mentioned above occur, ensure that corrective work is completed by the CONTRACTOR at no additional cost to ALDOT.


Section 4	Performance Standards & Acceptance Criteria for Measurement Zone

A. Pavement Marking Performance Criteria 
All pavement striping on the roadway including ramps shall be reflective and meet the reflectivity performance standards in Section 3 of this document.

B. Raised Pavement Marker Performance Criteria
The performance of raised pavement markers shall include road presence and visual retroreflectivity.  The raised pavement markers shall be visible at night at a distance of 320 ft when viewed from a passenger vehicle using low beam headlight illumination.  If more than two consecutive 80 ft center markers per line or three consecutive 40 ft center markers per line are not visible within a measurement zone as defined in Section 4C, the failed markers shall be replaced within 30 calendar days from the inspection date.  This inspection shall take place within 30 days of installation.


		
Road presence is calculated in the following manner:
1. Establish the total number of markers required by ALDOT Standard Specification and Drawings in the measurement zone (T)
2. Count the markers in place (R)
3. Calculate presence percent (%)
Road Presence (%) = R/T*100 
B. Definition
A measurement zone is defined as one-mile segment of pavement striping within the project scope.  In each measurement zone, the measurements of each longitudinal line (broken, solid, dotted, etc.) shall be made in the direction of traffic flow, except on the centerline of two-lane roads where the required number of measurements will be made in each direction.  The measurements shall exclude all symbols, legends, and transverse lines.

Performance of traffic striping within a measurement zone is defined as the average of a minimum of 10 readings (1/10th mile intervals) collected by a mobile reflectometer per line measured in a one-mile segment. Measurements will be performed according to the requirements of ASTM E 1710-05.

C. Notice of Deficiencies 
Upon notification of a deficiency the CONTRACTOR shall correct the deficiency by reapplication of new markings in accordance with ALDOT specifications. When the Department determines that it is necessary to remove a deficiency, the CONTRACTOR shall use a method that will minimize damage of the pavement and which will eliminate the striping or marking visually for both day and nighttime conditions. Deficiencies shall be corrected according to Section 4E – Department Notification for Correcting Deficiencies, below, using the original type material, unless an equal or more appropriate material under the circumstances (i.e., pending resurfacing contracts) is submitted to and approved by the Department. If the CONTRACTOR fails to correct the deficiencies as specified, the Department has the authority to have the deficiencies corrected by any other lawful means, including requiring the surety to correct the deficiencies. The CONTRACTOR shall be responsible for the cost of such corrective work. All work and materials required for correction of deficiencies shall be inclusive in the fixed contract price. 

D. Department Notification for Correcting Deficiencies
The Engineer will notify the CONTRACTOR if a deficiency occurs.  The CONTRACTOR shall submit a plan for the performance of the work to the Maintenance Engineer within 14 calendar days before the work will begin.  Work shall not begin until the Engineer informs the CONTRACTOR in writing that the plan for the work required is complete.  Work shall commence not more than 30 days after approval of the work plan by ALDOT.
Section 5	Work Order Release Process

ALDOT representative shall verify that the work quantity in the proposed annual work order will address all deficient markings and markers.  Once the work order is approved or agreed upon, the CONTRACTOR shall initiate the maintenance activities within 14 days from the date of approval.  In the event work cannot start within the 14-day timeframe, due to unforeseen circumstances, it is the responsibility of the CONTRACTOR to submit an explanation and request for an extension stating an anticipated start date.  This letter shall be submitted to the Engineer in charge for review and approval.

In the event a work order consists of multiple locations that are not continuous, the increment between each location shall be no more than 10 miles.  If this is the case, the CONTRACTOR will be able to charge for additional mobilization or additional work orders will need to be set up.

Selection of CONTRACTOR and execution of the purchase order is at the sole discretion of ALDOT.


Section 6	Terms

Payments will be made to the CONTRACTOR after acceptance of the CONTRACTOR’s completed work by the Department and after receipt of an undisputed invoice to the Department. The price quoted and listed shall be firm throughout the term of this Contract. Cost may be prorated for services added or removed under this agreement to align cost/service with the remaining term of the contract.  It is understood that this bid is made without prior understanding, agreement, or connection with any corporation, firm or person submitting a bid for same materials, supplies, equipment, or services and is in all respects fair and without collusion or fraud, that collusive bidding is a violation of state and federal law and can result in fines, prison sentences, and civil damage awards.

CONTRACTOR shall submit invoices to the Department for the Services completed in accordance with this Agreement.  All invoices are due within thirty days after the invoice date. Payment will be based upon the quantities measured by the department.

If the Department disputes any portion of a CONTRACTOR's invoice, then the Department will: (a) pay any amount not in dispute by the due date; and (b) within five business days after receipt of that invoice, inform CONTRACTOR in writing of the disputed amount and the specific reason(s) for withholding payment.  On CONTRACTOR’s receipt of this, the Parties will work together in good faith to resolve such disputes in a prompt and mutually acceptable manner. The Department agrees to pay any disputed amounts within five days after the issues have been resolved.

This contract will be established for a 12-month period with an option to extend for a second, third, fourth, and fifth 12-month period with the same pricing, terms and conditions.  Then, the second, third, fourth, or fifth 12-month period, if agreed by both parties, would begin the day after the first, second, third, or fourth 12-month period expires.  Any successive extension must have written approval of both the state and vendor no later than 30 days prior to expiration of the previous 12-month period.

Section 7	Limitation of Operations

A. Schedule all work to ensure the least inconvenience and the utmost in safety to the traveling public, the CONTRACTOR’s, and the Department’s forces.

B. Perform the Work during daylight hours if allowed in the approved Traffic Control Plan.

C. Move equipment or materials on or across a traveled way in a manner as not to unduly interfere with traffic. 

D. Suspend operations if weather conditions are such that maintenance operations cannot be carried out in an effective manner.

E. If such suspension occurs, notify the Engineer immediately and reschedule that day’s uncompleted tasks for another day during that same week.   

F. The Department reserves the right to restrict operations when, in the opinion of the Engineer, the continuance of the Work could seriously hinder facility operations or jeopardize safety.

Section 8	Traffic Control
	
A. Traffic Control Plan Submittal and Review
The CONTRACTOR shall submit the proposed traffic control plan to the ALDOT personnel overseeing the work for approval, two (2) days prior to the CONTRACTOR beginning work.  The Traffic Control Plan shall have a summary of quantities page attached to the proposed Traffic Control Plan.  

B. Uniformed Police Officer
If it is deemed necessary by ALDOT personnel to have uniformed police officers on a project site, the CONTRACTOR shall meet the requirements of Section 745 in Alabama Standard Specifications for Highway Construction latest Edition.
C. Traffic Control Pay Item(s)
Traffic Control Devices contract line items shall be paid per each per location per day.


Section 9	Traffic Control and Safety

Maintain traffic during work activities and provide, install, and maintain all traffic control devices in accordance with the ALDOT Standard and Special Drawing Book, ALDOT Standard Specifications for Highway Construction 2018 Edition, or latest, and the current adopted edition of the Manual of Uniform Traffic Control Devices (MUTCD).

Utilize complete and proper traffic controls and traffic control devices during all operations.  All traffic control and traffic control devices required for any operation shall be functional and in place prior to the commencement of that operation.  During periods of inactivity remove signs for temporary operations.  Always leave the project in a manner that will be safe to the traveling public and which will not impede motorists.
Comply with all applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation.  Provide all safeguards, safety devices, and protective equipment.  Take any other needed actions, that are reasonably necessary to protect the life and health of employees on the job and the safety of the public, and to protect property in connection with the performance of the work covered by the contract.

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in suspension of work.

Parking trucks, vehicles, and other large equipment on grassed areas, under the drip line of existing trees, or in handicapped parking spaces is prohibited.

Section 10	Quality Acceptance

The Engineer will administer the terms and conditions of these pavement marking services per the requirements contained herein in addition to the terms and conditions of the awarded contract.   The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as to the rate of progress of the Work; all questions which may arise as to the interpretation of the Contract; and all questions as to the acceptable fulfillment of the Contract on the part of the CONTRACTOR. The Engineer’s decision shall be final, and the Engineer shall have executive authority to enforce and make effective such decisions and orders as the CONTRACTOR fails to carry out promptly. For the purpose of inspection and control, the Department will monitor the CONTRACTOR’s progress and performance.
Rejected work and/or materials shall be immediately removed or corrected within twenty-four (24) hours of notification or as directed by the Engineer.

Non-refundable Deductions may be assessed for specification non-compliance and remain in effect until brought into compliance.

Section 11	Traffic Stripe, Marking, Legend, and Raised Pavement Marker 
Identification Information

[bookmark: _Hlk40359305]The following traffic stripe, marking, legend, and raised pavement marker attributes shall be submitted to the Engineer upon completion of the traffic stripe, marking, legend, and/or raised pavement marker installation in a format that is compatible with the ALDOT traffic stripe, marking, legend, and raised pavement marker inventory system.

0. Work Order Identification
0. Material Type
0. Stripe color and type (Solid, Broken, Dotted, etc.…) if applicable
0. Raised Pavement Marker color and type (if applicable)
0. Traffic Marking color and type
0. Traffic Legend color and type
0. Dimensions
0. Date of Installation 
0. Digital Photograph
0. Date field for future inspection
0. Name of Inspector
0. Comments

Section 12	Submittal of Certification of Traffic Stripe, Marking, Legend, and Raised Pavement Marker Installation Location

Upon receipt and acceptance of an individual work order, the CONTRACTOR shall notify the Engineer of their schedule and plan to complete the work.  Upon receipt of such plan, the Department will then stake field locations of all traffic stripe, marking, legend, and/or raised pavement marker within _14_ calendar days.  

The installation of the traffic stripe, marking, legend, and/or raised pavement marker shall be certified as meeting the requirements for retroreflectivity, color, and the tolerances for placement (offset from edge of road, horizontal placement along stationing).  The certification of installation shall be submitted by the CONTRACTOR and shall include the documentation of the actual field locations made by the CONTRACTOR per the requirements in Section 11 of this document.  

The Engineer will perform spot checks of the placement of traffic stripe, marking, legend, and/or raised pavement marker.  The CONTRACTOR shall address all insufficiencies found by the Engineer.  Recertification of the installation of the traffic pavement marking/legend/RPM shall be done by the ALDOT after the correction of insufficiencies.
  
Section 13	Payment, Terms and Conditions

Traffic Stripe, Marking, Legend, and/or Raised Pavement Marker: Established on a per-mile or square foot or foot (whichever is applicable) unit basis.  Per mile or square foot or foot (whichever is applicable), price shall include the cost of all labor, equipment, and material for the installation of traffic stripe, marking, legend, and/or raised pavement marker.  Per mile or square foot or foot (whichever is applicable), price shall also include delivery to jobsite, removal (if required), installation, inspection, clean-up, and redressing of right-of-way as needed.  Per mile or square foot or foot (whichever is applicable), price shall also include the certification, database, and reporting of completed work, durability, and in-service performance as specified herein.

Unless otherwise noted in this specification, referenced specifications, drawings, or special provisions, all work must satisfy Section 701, 703, 856, and 857 of the ALDOT Standard Specifications for Construction 2018 edition, or latest, and all other applicable ALDOT Standard and Special Drawings (latest edition).

The accepted square feet of Traffic Control Markings or Legends will be paid for at the contract unit price bid, which shall be full compensation for the item complete in place and includes the cleaning of the pavement, furnishing and applying the markings or legends, and for all materials, equipment, tools, labor, and incidentals necessary to complete the work.

The accepted square feet of Traffic Control Markings or Legends Removed will be paid for at the contract unit price bid, which shall be full compensation for the item complete in place and includes traffic control for removal, all necessary materials, equipment, tools, labor, and incidentals necessary to complete the work.

Pricing of all traffic control pavement striping is based on a line width of five (5) inches.  Payment will be based on a proportional adjustment for the actual width of installed lines.  For example, a 4-inch line will be paid at a rate of 4/5 times the bid price.  Raised pavement markers shall be priced by each.



The CONTRACTOR shall have 90 days from receipt of notice to proceed (date printed on approved purchase order) to complete the work requested on the purchase order and associated documents.  It is the responsibility of the CONTRACTOR to notify ALDOT within five business days after receipt of notice to proceed, if additional information is needed to complete the work requested on the purchase order.  In the event work cannot be completed within the 90-day timeframe, due to unforeseen circumstances, it is the responsibility of the CONTRACTOR to submit an explanation and request for an extension stating the number of additional days that will be required to complete the work.  This letter shall be submitted to the Engineer in charge for review and approval.  Failure to complete the work within the 90-day timeframe could result in termination of the purchase order if an extension is not submitted and approved by the Engineer.
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