
 

 

ALABAMA DEPARTMENT OF TRANSPORTATION 
 
DATE:  October 31, 2011                   Special Provision No. 12-0102  
 
EFFECTIVE DATE:  January 1, 2012 
 
SUBJECT:  Procurement Time. 
 
 Alabama Standard Specifications, 2012 Edition, SECTION 108 shall be amended as 
follows: 

SECTION 108 
PROSECUTION AND PROGRESS 

108.02  Notice To Proceed. 

 This Article (108.02) shall be amended by deleting Subarticle (b) as written 
and substituting the following in lieu thereof: 

 (b) Time of Beginning Work. 
  Unless otherwise directed in writing by the Engineer, the Contractor will be expected to 
begin work within 180 calendar days after issuance of the notice to proceed. This extended period of 
time is to allow ample time for engineering, design, submittal data processing, fabrication, and 
procurement of required materials. 
 
108.08  Determination Of Contract Time. 

 This Article (108.08) shall be amended by deleting Subarticle (b) and 
substituting the following in lieu thereof: 

 (b) Beginning and End of Contract Time. 
  Contract time charges shall begin when the Contractor begins work on a pay item or 
incidental work that will interfere with traffic, but in no case later than 180 calendar days after date 
of issuance of the notice to proceed. Time charges shall end upon satisfactory completion of all pay 
items in the contract.  
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